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ADDENDUM NO. 1 

 
TO:   ALL BIDDERS OF RECORD 
 
PROJECT: Indian Fort FAS 2019 Road & Bank Improvements  
 
FWP PROJECT #: 7173716 
DATE: April 29, 2019   
 
FROM: Thomas M. Mannatt, Montana FWP Project Manager 
 
Acknowledge receipt of this addendum by inserting its number and date in the 
Proposal Form and on the Bid Envelope.  Failure to do so may subject bidder to 
disqualification.   
 
This Addendum forms a part of the Contract Documents.  Clarification and/or 
modifications area as follows:  
 
Clarification:  
 
Question: When can a contractor reasonably schedule to perform the in-water portions 
of this project? 
 
Answer:  Flowrates in the Yellowstone River adjacent to the jobsite are likely to start 
increasing within the next 30 days to a point where construction must be postponed to a 
later date. Provided river flowrates follow a typical historical pattern, it is anticipated that 
construction can begin August 1, 2019. If flows do not decrease as expected, Montana 
Fish Wildlife & Parks reserves the right to adjust the commencement date to a time that 
corresponds to an appropriate water level. Flowrates normally start increasing in early 
October and reach levels that require that construction on the in-water portion of the 
work be delayed to a time period with low water levels.  
 
 


